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Document Section Changes or additions 

TD1 1.1. 

Instead of: 

 

 

Read:  

 

 

TD1 2.2 

Instead of:  

Tender closing time is 17:00 Treviso local time (CET) on 29 April 2024. 

 

Read: 

Tender closing time is 17:00 Treviso local time (CET) on 20 May 2024. 

 

TD1 2.4 Instead of: 
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Read 

 

 

TD1 2.6 

Instead of:  

Date Activity 

First tender procedure (framework agreement and phase I contracts) 

26.01.2024 Publication of contract notice in TED 

13.03.2024 Deadline for questions by tenderers 

05.04.2024 Deadline for replies to questions by tenderers 

29.04.2024 Deadline for submission of tenders 

30.04.2024 Opening of tenders 

12.06.2024 Award decision and notification 

12.06.2024 Standstill period 

24.06.2024 Contracts sent for signature by tenderers 

01.07.2024 Publication of contract notice in TED 

01.07.2024 Signed contracts sent to tenderers 

01.07.2024 Publication of contract award notice in TED 

 Implementation of phase I, call-off / tendering for phase II 

01.07.2024 Start of phase 

01.10.2024 Submission of offer (tender) for next phase 

02.10.2024 Opening of offers (tenders) for next phase 
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31.10.2024 End of phase 

20.11.2024 Award decision and notification 

25.11.2024 Contracts sent for signature by tenderers 

06.12.2024 Deadline for receipt of signed contracts 

13.12.2024 Date of signature by Lead Procurer 

20.12.2024 Signed contracts sent to tenderers 

 Implementation of phase II, call-off / tendering for phase III 

01.01.2025 Start of phase 

16.05.2025 Submission of offer (tender) for next phase 

19.05.2025 Opening of offers (tenders) for next phase 

30.06.2025 End of phase 

08.07.2025 Award decision and notification 

10.07.2025 Contracts sent for signature by tenderers 

22.07.2025 Deadline for receipt of signed contracts 

 Implementation of phase III 

01.08.2025 Start of phase 

30.01.2026 End of phase 

 

Read:  

Date Activity 

First tender procedure (framework agreement and phase I contracts) 

26.01.2024 Publication of contract notice in TED 

13.03.2024 Deadline for questions by tenderers 

05.04.2024 Deadline for replies to questions by tenderers 

20.05.2024 Deadline for submission of tenders 

21.05.2024 Opening of tenders 

05.07.2024 Award decision and notification 

05.07.2024 – 01.08.2024  Standstill period 

17.07.2024 Contracts sent for signature by tenderers 

26.07.2024 Deadline for receipt of signed contracts 

01.08.2024 Date of signature by Lead Procurer 

01.08.2024 Signed contracts sent to tenderers 
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01.08.2024 Publication of contract award notice in TED 

 Implementation of phase I, call-off / tendering for phase II 

01.08.2024 Start of phase 

30.10.2024 Submission of offer (tender) for next phase 

31.10.2024 Opening of offers (tenders) for next phase 

29.11.2024 Award decision and notification 

30.11.2024 End of phase 

12.12.2024 Contracts sent for signature by tenderers 

20.12.2024 Deadline for receipt of signed contracts 

22.12.2024 Date of signature by Lead Procurer 

22.12.2024 Signed contracts sent to tenderers 

 Implementation of phase II, call-off / tendering for phase III 

01.01.2025 Start of phase 

16.05.2025 Submission of offer (tender) for next phase 

19.05.2025 Opening of offers (tenders) for next phase 

30.06.2025 End of phase 

10.07.2025 Award decision and notification 

16.07.2025 Contracts sent for signature by tenderers 

18.07.2025 Deadline for receipt of signed contracts 

24.07.2025 Date of signature by Lead Procurer 

24.07.2025 Signed contracts sent to tenderers 

 Implementation of phase III 

01.08.2025 Start of phase 

30.01.2026 End of phase 
 

TD1 3.5 

Instead of: 

Contracts will be awarded to the most economically advantageous tenderers, 
i.e., the tenders with the highest total scores that score above all thresholds. 
Contracts will be awarded until the ceiling per phase is reached and no further 
contracts can be awarded. 

 

Read: 

Tenders must score above the weighted award criteria thresholds given, for 
each threshold. Tenders that do not reach the minimum quality thresholds will 
be rejected.  

The contracts will be awarded to the most economically advantageous 
tenderers, i.e., the tenders with the highest total scores that score above all 
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thresholds and offering the best quality-price ratio determined in accordance 
with the formula below.  

𝑇𝑜𝑡𝑎𝑙 𝑆𝑐𝑜𝑟𝑒𝑇𝑒𝑛𝑑𝑒𝑟 𝑖 = 90% ∗ 𝑄𝑢𝑎𝑙𝑖𝑡𝑦 𝑆𝑐𝑜𝑟𝑒𝑇𝑒𝑛𝑑𝑒𝑟 𝑖 + 10% ∗ (
𝑙𝑜𝑤𝑒𝑠𝑡 𝑝𝑟𝑖𝑐𝑒 𝑜𝑓 𝑎𝑙𝑙 𝑡𝑒𝑛𝑑𝑒𝑟𝑠

𝑃𝑟𝑖𝑐𝑒𝑇𝑒𝑛𝑑𝑒𝑟 𝑖

∗ 100) 

The price applied is to be the total offered price relating to the next specific 
contract (contract for each phase) in the PCP. For the first tender, the price for 
phase I will be applied. 

The maximum score for a tender is 100 points, of which 90 % correspond to the 
technical quality and 10 % to the financial offer, as shown in the formula above. 

Should there be any doubt as to the application of any of these criteria to a 
tender / offer, tenderers may be requested to provide additional information. 

TD1 3.6 

Instead of: 

In summary, the Evaluation Committee will carry out the following steps: 

> Step 1 — Checking whether the tenderer is not in one of the situations 
covered by the exclusion criteria 

> Step 2 — For tenderers passing Step 1, assessing whether the tenderer has 
the capacities necessary to perform the contract, on the basis of the 
selection criteria 

> Step 3 — For tenderers passing Step 2, evaluating the tender based on the 
on/off award criteria 

> Step 4 — For tenders passing Step 3, evaluating the tender based on the 
weighted award criteria 

> Step 5 – Preparing the outcome letters which include justification of the 
evaluation outcome, including the tender scoring, the tender rank, and a 
summary report with evaluation comments that should be addressed by the 
selected tenders in the next PCP phase 

 

Read:  

In summary, the Evaluation Committee will carry out the following steps: 

> Step 1 — Checking whether the tenderer is not in one of the situations 
covered by the exclusion criteria 

> Step 2 — For tenderers passing Step 1, assessing whether the tenderer has 
the capacities necessary to perform the contract, on the basis of the 
selection criteria 

> Step 3 — For tenderers passing Step 2, evaluating the tender based on the 
on/off award criteria 

> Step 4 — For tenders passing Step 3, evaluating the tender based on the 
weighted award criteria 

> Step 5 — For tenders passing Step 4, opening the financial offer and 
validating it is compliant 

> Step 6 – Preparing the outcome letters which include justification of the 
evaluation outcome, including the tender scoring, the tender rank, and a 
summary report with evaluation comments that should be addressed by the 
selected tenders in the next PCP phase 

 

 


